**Great Rivers Greenway - Cliff Cave**
**BID PACKAGE 1**
**General Works**

12/15/2016

| BIDDER | BID SECURITY | ADDENDA | TOTAL BASE BID | ALT NO. 1 | ALT NO. 2 | ALT NO. 3 | ALT NO. 4 | ALT NO. 5 | ALT NO. 6 | ALT NO. 7 |
|---|---|---|---|---|---|---|---|---|---|---|
| | INCLUDED | RECEIVED | | Provide additional retaining walls as shown on C80 and C81 | Provide additional retaining walls as shown on C82, C83, and C84 | Remove all Hollandstone pavers from the pedestrian plaza | 2 Yr. Landscape Maintenance | 3 Yr. Landscape Maintenance | Contractor to replace the asphalt trail with a concrete sidewalk | Contractor to replace the asphalt trail with the concrete sidewalks |
| Castle Contracting | Y | 1, 2, 3 | $4,812,650 | $ 18,000 | $ 150,600 | $ (11,000) | $ 8,700 | $ 10,900 | $ 54,500 | $ 175,300 |
| Contegra Services | Y | 1, 2, 3 | $4,698,000 | $ 20,000 | $ 148,000 | $ (10,000) | $ 22,000 | $ 22,000 | $ 65,000 | $ 170,000 |
| Gershenson | Y | 1, 2, 3 | $4,982,300 | $ 22,000 | $ 180,000 | $ (2,500) | $ 11,500 | $ 10,500 | $ 120,000 | $ 200,000 |
| Ideal Landscape Group | Y | 1, 2, 3 | $4,320,968 | $ 19,500 | $ 162,000 | $ (9,200) | $ 28,000 | $ 25,000 | $ 60,000 | $ 200,000 |
| KCI Construction | Y | 1, 2, 3 | $4,894,000 | $ 20,500 | $ 150,000 | $ (9,900) | $ 12,500 | $ 11,500 | $ 110,000 | $ 383,000 |
| Kozeny Wagner | Y | 1, 2, 3 | $6,099,856 | $ 17,700 | $ 167,000 | $ (6,577) | $ 6,200 | $ 6,640 | $ 152,600 | $ 499,575 |
| L. Keeley Construction | Y | 1, 2, 3 | $5,806,319 | $ 228,125 | $ 349,100 | $ (42,000) | $ 46,000 | $ 38,000 | $ 75,400 | $ 362,800 |
| RV Wagner | Y | 1, 2, 3 | $4,669,846 | $ 17,100 | $ 146,500 | $ (3,350) | $ 12,900 | $ 11,800 | $ 61,420 | $ 148,068 |
| Pavement Solutions | Y | 1, 2, 3 | $5,167,500 | $ 19,900 | $ 153,000 | $ (5,900) | $ 13,800 | $ 12,600 | $ 110,000 | $ 358,800 |
| C Rallo | Y | 1, 2 , 3 | $4,595,000 | $ 19,000 | $ 140,000 | $ (8,000) | $ 5,000 | $ 5,200 | $ 9,600 | $ 262,000 |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |